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COUNTY

ALLEN

ALLEN

ALLEN
LAGRANGE
MARSHAL L
VAR QUS

BLACKFCRD

CLARK
JACKSON
VAR QUS

CRAWFCRD

CRAWFCRD
SPENCER
WARRI CK

CONTRACT #

R -24737-A

RS-24821- A

TM 24608- A

B - 24454- A

M -24871- A

T™M 24617- A

B -24588-A

T -24612-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ADDED TRAVEL LANES, SIGNAL
MODERNI ZATI ON, S| GNS AND

LI GHTING ON SR 3 AT 1-69 W TH
ADDI TI ON OF 2 LANES FROM LEY
RD TO 1500 FT NORTH OF

WASHI NGTON CENTER RD | N FCRT
VAYNE( RP 178+076)

ASPHALT RESURFACE ON SR 37
FROM 0.4 km EAST OF |-469 TO
| NDI ANA/ OHI O STATE LI NE (RP
217+050 TO 228+049)

TRAFFI C SI GNAL

MAI NTENANCE- BULB REPLACEMENT
VARI QUS LOCS ON US 6, 20, 24, 27,
30, 31, 33, 35, 224 AND VAR QUS
LOCS ON SR 1, 3,4,5, 8,9, 13, 14,
15, 18, 19, 22, 37, 114, 120, 127,
930

BRI DGE REHABI LI TATI ON ON SR 3
OVER BI G LI CK CREEK, 2.25 km
SQUTH OF SR 26 (RP 150+81)

ROADS| DE MOW NG ON LOGANSPCRT
BYPASS FROM EAST JUNCTI ON OF
US 24 TO JUNCTION OF SR 29
(RP 62+50 TO RP 74+10)

LI GHTI NG MAI NTENANCE VARI QUS
LOCATI ONS ON 1-64,1-65,1-74,

I -265,1-275;US 31, US 150 US
421; SR 37, SR 39, SR 56, AND SR
62 I N SEYMOUR DI STRI CT

BRI DGE REHABI LI TATI ON ON SR
66 OVER BRANCH OF BRANDYW NE
FORK AND ON SR 66 OVER
BRANDYW NE FORK, 2.1 AND 1.6
km SOUTH OF SR 64

S| GN MODERNI ZATI ON ON | - 64
FROM SR 61 TO SR 162 AND FRCM
SR 37 TO SR 66

(BY COUNTY)

CONTRACTCR

REJECTED TO BE RE- ADVERTI SED

BROOKS CONSTRUCTI ON
FORT WAYNE , IN

M DWESTERN ELECTRIC
I NDI ANAPQLIS , IN

BAKER & SCHULTZ, | NC.
DECATUR , IN

REJECTED TO BE RE- ADVERTI SED

M DWESTERN ELECTRI C
I NDI ANAPCLIS , IN

ERBER & M LLI GAN CONSTR  CO
CHARLESTOMWN , I N

QUANTA SERVI CES, | NC.
HOUSTON , TX

RUN DATE :
LETTI NG DATE :

CONTRACTCR S

BI D

3, 375, 290. 36

107, 575. 00

550, 923. 69

301, 587. 90

323, 601. 32

348, 895. 02

March 31, 2000
March 21, 2000

DATE TO BE
COWPLETED

11/03/00

09/ 30/ 00

11/ 15/ 00

03/31/01

100 WD.

50 WD.
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COUNTY

DELAWARE
JAY
RANDCLPH

DELAWARE

ELKHART

ELKHART

ELKHART

ELKHART

FAYETTE

FRANKLI N

HARRI SON

CONTRACT #

M -24790-B

RS-24786- A

R -24565- A

R -24752- A

R -24849- A

R -24850- A

R -24563-A

RS- 24766- A

T -24610-A

B -24707-A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE PAINTING ON SR 1 OVER
M SSI SSI NEWA RI VER, ON SR 28
OVER BI G KI LLBUCK CREEK AND
ON SR 26 OVER SALAMONI E RI VER

PAVEMENT REPAI R OR

REHABI LI TATI ON ON SR 67 FROM
MUNCI E BYPASS (NE) TO 0.39 km
WEST OF SR 167

| NTERSECTI ON MODERNI ZATI ON ON
SR 15 AT SR 119 | N GCSHEN

Bl KE / PEDESTRI AN FACI LI TI ES
ON COUNTY RQOADS, SR 19 AND US
6 | N NAPPANEE

Bl KE / PEDESTRAI N FAC LI TI ES
ON QAKLAND AVE. FROM FRANKLI N
TO M SHAWAKA RD., M SHAWAKA
RD E. TO MALL DR

Bl KE / PEDESTRAI N FAC LI TI ES
AT STERLI NG HAMMOND AVE. FRCM
US 20 TO PERKINS AVE. IN
ELKHART

ADDED TRAVEL LANES; SIGNS;
SI GNAL & UTI LI TY RELOCATI ONS
ON SR 1 FROM 17TH STREET TO
30TH STREET | N CONNERSVI LLE
(RP 46+58 TO RP 47+93)

ASPHALT RESURFACE ON SR 252
FROM US 52 TO | NDI ANA/ CHI O
STATE LI NE

TRAFFI C S| GNAL MCDERN ZATI ONS
ON SR18( 3RD ST) @ ADAVS; @COTS,
@BRANSON, @\EBRASKA, @\ASH

STS; 4TH ST @ ADAVB, @OOTS,
@RANSON, @EEBRASKA, @GWSH STS
I'N MARI ON

BRI DGE REPLACEMENT ON
PONDERCSA ROAD OVER LAZY
CREEK, 0.8 km WEST OF SR 62

(BY COUNTY)

CONTRACTOR

CENTRAL PAINTI NG | NC.
VALPARAI SO, IN

E & B PAVING | NC
ANDERSON , IN

NI BLOCK EXCAVATI NG | NC.
BRISTOL , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

M LESTONE CONTRACTCRS, L. P.

COLUMBUS , I N

M LESTONE CONTRACTCRS, L. P.

COLUMBUS , IN

QUANTA SERVI CES, | NC.
HOUSTON , TX

AWARD PENDI NG

RUN DATE : March 31, 2000
LETTI NG DATE : March 21, 2000

CONTRACTCR' S
BI D

297, 000. 00

2,902,531.10

409, 715. 68

607, 785. 08

224, 835. 65

132,128. 12

5, 434, 400. 00

1, 360, 744. 99

288, 888. 88

DATE TO BE
COVPLETED

11/ 03/ 00

60 WD.

11/ 04/ 00

05/ 15/ 01

07/ 01/ 00

07/ 01/ 00

150 WD

45 WD.

09/ 15/ 00
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HARRI SON

HARRI SON
WASH NGTON

HENDRI CKS
PUTNAM

HENRY

HUNTI NGTON
VELLS

JACKSON

JASPER
LAKE
NEWICN

LAKE

LAKE
PCRTER
LAPORTE

LAKE

CONTRACT #

RS- 24769- A

RS-24771-A

M -24806-B

RS- 24884- A

T -24490-A

RS-24818- A

RS-24768- A

M -24865- A

M -24866- A

M -24868- A

RS- 24651- A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON SR 135
FROM SR 64 TO US 150 (RP
21+89 TO RP 28+53)

ASPHALT RESURFACE ON US 150
FROM SR 66 TO SR 135 (RP
148+090 TO 157+010)

ASPHALT WEDGE AND LEVEL ON SR
236 FROM NORTH JUNCTI ON US
231 TO SR 75

PAVEMENT REPAII R OR

REHABI LI TATION ON SR 3 FRCN
SHERRY LYNN DRI VE TO SR 38 IN
NEW CASTLE

NEW SI GN | NSTALLATI ON ON US
31 FROM SR 26 TO US 35 (RP
158+008)

ASPHALT RESURFACE ON SR 218
FROM SR 3 TO SR1, AND ON SR 1
AT SUTTON CIRCLE S. DR, AT
SUTTON N. DR, AT W LLOW BROOK
TRAIL, AT CO RD. 150N

ASPHALT RESURFACE ON SR 135
FROM US 50 TO BROAN COUNTY
LI NE

ROADSI DE MAI NTENANCE, MOW NG
ALONG | - 65 FROM US 24 TO US
20 (RP 201+007 TO 261+094)

ROADSI DE MAI NTENANCE, MOW NG
ALONG SR 912 FROM RI DGE RD,
2.1 km SOUTH CF |-80 TO

I NLAND STEEL, 9.2 km NORTH OF
1-80 (RP 011+069 TO 004+071)

ROADSI DE VAl NTENANCE, MOW NG
ON |-80/94 FROMILLINO S TO
M CHI GAN STATE LI NE

ASPHALT RESURFACE ON SR 912
FROM | -90 TO 2.06 km SOUTH OF
|-80/94 (RP 0+81 TO RP 11+69)

(BY COUNTY)
CONTRACTOR
CORYDON STONE & ASPHALT

CORYDON , IN

CORYDON STONE & ASPHALT
CORYDON , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

HUNT PAVI NG COVPANY, | NC.
INDIANAPQLIS , IN

HOOSI ER COVPANY, | NC.
I NDI ANAPQLIS , IN

BROCKS CONSTRUCTI ON

FORT WAYNE , IN

REJECTED TO BE RE- ADVERTI SED

CAVI NDER & CAVI NDER, | NC.
WHEATFIELD , IN

C & HMOWNG [|NC
HEBRON , IN
C & HMOWNG [INC

HEBRON , IN

Rl ETH R LEY CONSTRUCTI ON
GOSHEN , IN

RUN DATE : March 31, 2000
LETTI NG DATE : March 21, 2000
CONTRACTCOR S DATE TO BE
BI D COWPLETED
734, 473. 05 50 WD.
1, 049, 339. 43 60 WD
344, 319. 00 35 WD.
1, 998, 743. 62 130 WD.
488, 360. 32 09/ 16/ 00
1, 858, 694. 18 09/ 01/ 00
54, 900. 00 75 C.D.
19, 000. 00 25 C.D.
77, 000. 00 76 C.D.
2,219, 529. 43 60 WD.
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COUNTY

LAKE

LAPCRTE

LAPCRTE
ST. JOSEPH

LAPCRTE

STARKE

MARI ON

VARI ON

MARI ON

MARI ON
HAM LTON
BOONE

MARI CN

MARI ON

CONTRACT #

RT-24400- A

B -24933-A

M -24870- A

RS- 24800- A

B -24587-A

B -24701-A

M -24792-B

M -24841- A

R -24852-A

R -24986- A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

RENOVATI ON OF WESTPOI NT TOLL
PLAZA ON | NDi ANA TOLL ROAD AT
VESTPO NT TOLL PLAZA (MP
1+000)

BRI DGE PAI NTI NG ON | -94 EAST
CF U S 421 ON STR NO

|1 -94-41-4482A AND STR NQ

| -94-42- 4483A

ROADSI DE MOW NG ON SR 2, US
20, US 31 AND US 35 AT
VARl QUS LOCATI ONS

ASPHALT RESURFACE ON US 421
FROM VEST JUNCTI ON W TH SR 10
TO SR 8 (RP 197+81 TO RP
206+83)

BRI DGE REHABI LI TATI ON ON 86TH
STREET OVER |-65, 1.07 km
NORTH OF 82ND STREET I N

| NDI ANAPCLI S (RP 127+03)

BRI DGE REHABI LI TATI ON ON
PROSPECT STREET OVER PLEASANT
RUN CREEK, 3.2 km EAST CF US
31 (MADI SON AVENUE) IN

| NDI ANAPCLI S

BRI DGE PAINTING ON | -70 EB AT
1-65 NB AND ON 1-70 EB AT
1-65 SB I N I NDI ANAPQLI S

RQOADSI DE MAI NTENANCE,

MECHANI CAL SVEEPI NG VARI QUS
LOCATIONS ON | -65, 1-69, 1-70
AND | 465

ADDED TRAVEL LANES MARI ON
COUNTY - ON LAFAYETTE RD FROM
120 METERS NORTH OF 56th ST
TO 345 METERS SQUTH OF 52nd
ST IN | NDI ANAPCLI S

ORNAMENTAL LI GHTI NG TOAERS,
MEDI AN BARRI ER, AND

LANDSCAPI NG ON 16TH AND
CRAWFORDSVI LLE ROAD FROM RR
VI ADUCT (EAST OF CHI O ST.) TO
H GH SCHOOL RCAD | N SPEEDWAY

(BY COUNTY)
CONTRACTOR

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

EAGLE PAI NTI NG & MAI NTENANCE
LANSING , IL

COVPTON S MOW NG SERVI CE
STARATY , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

AMERI CAN CONTRACTI NG & SERVI CES
JEFFERSONVI LLE , IN

REJECTED TO BE RE- ADVERTI SED

CENTRAL PAI NTI NG | NC
VALPARAI SO, IN

LI NKEL COVPANY
BATESVILLE , IN

E & B PAVING | NC.
ANDERSON , I N

REJECTED TO BE RE- ADVERTI SED

RUN DATE : March 31, 2000
LETTI NG DATE : March 21, 2000

CONTRACTCR' S
BI D

3,242,214.75

188, 000. 00

53, 800. 00

1, 354, 332. 93

945, 762. 55

147, 000. 00

255, 000. 00

2,046, 351. 03

DATE TO BE
COVPLETED

11/01/00

09/ 30/ 00

51 C.D

60 WD

10/ 01/ 00

11/ 03/ 00

11/ 17/ 00

09/ 30/ 00
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COUNTY

MARI ON

MARSHAL L
ST. JOSEPH

MARTI N

M AM

MCONRCE

MONRCE

NEWION
LAKE
PORTER

PERRY

PCRTER

PORTER

CONTRACT #

T -24607-A

RS-24795- A

R -24733-B

RS- 24815- A

R -24548- A

R -24856- A

M -24867- A

R -25052-A

B -24872-A

RS- 24794- A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

NEW SI GN | NSTALLATI ON ON | - 69
AT 0.3 MLE N COF 1-465 (SB),
|-465 AT W WASH NGTON ,
|-465 AT W 1-70 AND |-465 AT
KENTUCKY AVE.

ASPHALT RESURFACE ON
FROM 0. 2 km SQUTH OF
1.16 km SQUTH OF SR 4
US 6, 0.5 km ElI THER SI DE
us 31

ENHANCEMENT, DOMNTOMN
LOOGOOTEE ON US 231 AND US 50
I' N LOOGOOTEE

ASPHALT RESURFACE FROM US 31
TO SR 19 (RP 78+24 TO RP
89+13)

NEW ROAD CONSTRUCTI ON WEST OF
BLOOM NGTON AT SM TH ROAD, AT
SM TH PI KE, AND BRI DGE OVER
CENTER FORK AND OVER VEST
FORK OF STQUTS CREEK

DEMOLI TI ON, REMOVE BUI LDI NGS,
FOUNDATI ONS ALONG SR 46 FROM
MAI'N STREET TO 122 m EAST COF
CSX RAI LROAD I N ELLETTSVILLE

ROADSI DE VAl NTENANCE, MOW NG
VARI QUS LOCATI ONS ON US 30,
US 41, SR 2, AND SR 49

ROAD REHABI LI TATI ON ON FOREST
H GHVAY #9 ( GERVAN RI DGE
ROAD) FROM s3262 TO s6562 | N
HARDI NG GROVE

BRI DGE PAI NTI NG ON | -94 EAST
OF STATE ROAD 49 ON STR. NO
| -94-33-4475B AND STR NO

| - 94- 36- 4476A

ROAD REHABI LI TATI ON ON SR 49
FROM ENTRANCE TO TOLL ROAD
(1-80/90) NORTH TO I -94

(BY COUNTY)
CONTRACTOR

QUANTA SERVI CES, | NC.
HOUSTON , TX

WALSH & KELLY
RIFFITH, IN

REJECTED TO BE RE- ADVERTI SED

MOHR CONSTRUCTI ON CO
KOKCMO ,  IN

CRIDER & CRIDER, I NC.

BLOOM NGTON , IN

YARDBERRY LANDSCAPE
ANDERSON , I N

CAVI NDER & CAVI NDER, | NC.
WHEATFIELD , IN

AWARD PENDI NG

THREE STAR PAI NTI NG
HOBART , IN

WALSH & KELLY
RIFFITH, IN

RUN DATE : March 31, 2000
LETTI NG DATE : March 21, 2000

CONTRACTCR' S
BI D

158, 588. 58

2,410, 452. 62

2,593, 016. 23

33, 805, 501. 32

14, 506. 48

59, 700. 00

113, 996. 62

3, 558, 707. 54

DATE TO BE
COVPLETED

25 WD

80 WD.

09/ 01/ 00

08/ 01/ 02

07/ 31/00

95 C. D.

07/ 15/ 00

11/01/00
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COUNTY

POSEY

PULASKI

RI PLEY

RI PLEY

SW TZERLAND

RUSH

SHELBY

SHELBY
DECATUR
RUSH

SHELBY

STEUBEN

TI PPECANCE

CONTRACT #

R -24982-A

R -24435-A

B -24593-A

RS-24770- A

R -24848- A

B -24584- A

B -24590- A

M -24883- A

M -24357- A

B -24138-A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

DEMOLI TI ON, REMOVE BUI LDI NGS,
FOUNDATI ONS ON SR 69 FROM
1.22 km SQUTH OF CR 400S TO
0.61 km NORTH OF CR 325N (RP
917+375 TO 926+434)

DRAI NAGE DI TCH CORRECTI ON AND
UTI LI TY RELOCATI ON ON SR 14
FROM 0.4 M LE WEST OF US 35
TO 0.1 MLE WEST CF US 35 IN
W NAMAC (RP 46+067 TO RP
47+008)

BRI DGE REPLACEMENT ON COUNTY
ROAD 350 WEST OVER Bl G GRAHAM
CREEK, 5.1 km SQUTH OF US 50

ASPHALT RESURFACE ON SR 129
FROM SR 250 (RP 12+41) TO US
421 (RP 26+83)

ROAD RECONSTRUCTI ON AND

BRI DGE REPLACEMENT ON CO RD.
700W FRCM CO. RD. 600N TO CO
RD. 300N

BRI DGE REHABI LI TATI CN ON SR 9
OVER |-74, 3.15 km NORTH OF
SR 244 (RP 29+93)

BRI DGE REHABI LI TATI ON ON
COUNTY LI NE ROAD OVER | - 74,
7.4 km EAST OF SR 244 (RP
123+10)

SMALL STRUCTURE REPLACENENT
VAR QUS LOCATI ONS ON STATE
ROAD 44, 8.4 km WEST CF SR 9
(RP 30+15 TO RP 32+90)

SI GNS AND PAVEMENT MARKI NGS
ON SR 127 FROM US 20 TO 1. 85
KM NORTH OF US 20 I N ANGOLA

BRI DGE REHABI LI TATI ON ON | - 65
OVER SR 25, 4.9 km NORTH OF
SR 26 (RP 174+17)

(BY COUNTY)
CONTRACTOR

PARKER, D. K. COVPANY, | NC
NEW HARMONY , IN

AWARD PENDI NG

FORCE CONSTRUCTI ON
COLUMBUS , I N

HANSON AGGREGATES M DVEST, | NC.

LQU SVI LLE , KY

FOX CONTRACTORS
FORT WAYNE , IN

SCHUTT- LOOKABI LL CO
I NDI ANAPCLIS , IN

ERBER & M LLI GAN CONSTR. CQ
CHARLESTOM , IN

B & P CONSTRUCTI ON
PENDLETON , IN

THREE RI VERS BARRI CADE & EQUI P
FORT WVAYNE , IN

E & B PAVING | NC
ANDERSON , IN

RUN DATE :

LETTI NG DATE :

March 31, 2000
March 21, 2000

CONTRACTCR' S

BI D

12, 882.

632, 510.

2,378, 076.

2,215, 675.

488, 012.

294, 491.

55, 736.

35, 860.

2,815, 612.

53

97

82

44

98

15

25

00

57

DATE TO BE
COVPLETED

08/ 01/ 00

10/ 06/ 00

65 WD

11/01/00

09/ 15/ 00

08/ 15/ 00

07/ 01/ 00

05/ 25/ 00

08/31/01
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COUNTY

TI PPECANCE

TI PPECANCE

UNI CN

VANDERBURGH

VI GO

VI GO

WABASH

VWAYNE

WAYNE

WAYNE

CONTRACT #

R -24851-A

T -24494-A

R -24681-A

R -24735-B

B -24919-A

R -24075-B

B -24706-A

B -24007-A

R -24785-A

RS- 24838- A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ENHANCEMENT Tl PPECANCE COUNTY
- WABASH LANDI NG DEVELOPEMENT
PRQJIECT AND EXI STI NG WABASH
HERI TAGE TRAIL I N VEST
LAFAYETTE

TRAFFI C SI GNAL MCDERNI ZATI ON
ON US 52 AT MOREHOUSE RD.; US
52 AT KLONDIKE RD.; SR 26
(STATE ST.) WB AT
NORTHWESTERN, US 231 AT SR 25
sQ JCT. )

PAVEMENT REPAIR CR

REHABI LI TATI ON ON SR 101 FROM
FRANKLI N COUNTY LINE TO US 27
(RP 026+078 TO 034+041)

| NTERSECTI ON | MPROVEMENT
VANDERBURGH COUNTY - ON SR 62
AT BURKHARDT RD | N EVANSVI LLE

BRI DGE REPAIR ON |- 70 OVER US
41 AND US 150, 1.34 km EAST
OF SR 63 (RP 6+86)

VEI GH STATION, LI GHTI NG
SIGNS, AND BRI DGE

REHABI LI TATI ON ON | -70 AT THE
I'LLINO S STATE LI NE EASTBOUND
O\LY (RP 00+083)

BRI DGE REPLACEMENT ON CARRCLL
STREET | N WABASH OVER WABASH
R VER, 1.6 km WEST OF SR 15

BRI DGE REMOVAL ON SR 1 OVER
ABANDONED CONRAI L RAI LROAD,
0.16 km SOUTH OF US 40 (RP

58+47)

PAVEMENT REPAI R OR
REHABI LI TATION ON US 40 FROM
16th ST TO1-70

ASPHALT RESURFACE ON US 40 I N
Rl CHVOND FROM 0. 67 km WEST OF
US 27 (11TH ST) TO 1.2 km
EAST OF US 27 (16TH ST) (RP
145+73 TO RP 146+11)

(BY COUNTY)
CONTRACTOR

M LESTONE CONTRACTCRS, L.P.
COLUMBUS , IN

DREW JAMES H. CORPCRATI ON
I NDI ANAPCLIS , IN

VALLEY ASPHALT CORPCRATI ON
CI NCI NNATI, , CH

NFH, | NC.
EVANSVI LLE , IN

SI M5 & PEDI GO COVPANY
BLOCOM NGTON , IN

REJECTED TO BE RE- ADVERTI SED

ATLAS EXCAVATI NG | NC.
VEST LAFAYETTE , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

REJECTED TO BE RE- ADVERTI SED

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , IN

RUN DATE : March 31, 2000
LETTI NG DATE : March 21, 2000

CONTRACTCR' S
BI D

1,697, 824. 83

183, 217. 04

420, 664. 23

2,142,212. 95

116, 446. 43

1,910, 740. 10

637, 497. 00

111, 492. 95

DATE TO BE
COVPLETED

90 WD.

07/31/00

30 WD.

110 WD.

06/ 24/ 00

07/01/01

75 WD.

20 WD
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COUNTY

VWH TLEY

VARl QUS

VAR QUS

VAR QUS

VARl QUS

VAR QUS

VARl QUS

VAR QUS

TOTAL BID

CONTRACT #

M -24820- A

M -24807-B

M -24869- A

M -24885- A

T -24537-A

TM 24613- A

TM 24615- A

TM 24616- A

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SEWER/ CURB/ GUTTER
CONSTRUCTI ON ON SR 9 FROM

0.70 KM NORTH COF SR 14 TO 1.3

KM NORTH CF SR 14

BRI DGE PAI NTI NG VARI QUS
LOCATIONS | N THE
CRAWFCRDSVI LLE DI STRI CT

ROADSI DE MOW NG VARI QUS

LOCATIONS ON US 30, US 31 AND

US 6 (BREMEN BYPASS)

HERBI Cl DE TREATMENT VAR QUS
LOCATI ONS | N THE GREENFI ELD
DI STRI CT

REFLECTI VE PAVEMENT MARKER
LENS REPLACEMENT VAR QUS
LOCATI ONS

TRAFFI C SI GNAL MAI NTENANCE
VAR QUS LOCATIONS I N THE
CRAWFCRDSVI LLE DI STRI CT

TRAFFI C SI GNAL MAI NTENANCE
VARl QUS LOCATIONS I N THE
LAPCRTE DI STRI CT

TRAFFI C SI GNAL MAI NTENANCE
VARI QUS LOCATIONS I N THE
SEYMOUR DI STRI CT

(BY COUNTY)
CONTRACTOR

BROCKS CONSTRUCTI ON
FORT WAYNE , IN

THREE STAR PAI NTI NG
HOBART , IN

C & HMOWNG [|NC
HEBRON , IN

CHEM - TROL CHEM CAL CO
G BSONBURG , COH

BARBOUR COVPANY
LEBANON , CH

REJECTED TO BE RE- ADVERTI SED

MARS ELECTRIC CO
GARY , IN

M DWESTERN ELECTRI C
I NDI ANAPCLIS , IN

RUN DATE : March 31, 2000
LETTI NG DATE : March 21, 2000

CONTRACTCR' S
BI D

110, 761. 00

214,872. 65

58, 000. 00

57,214. 39

211, 946. 07

349, 954. 00

83, 232. 00

$ 93,692, 126. 82

DATE TO BE
COVPLETED

08/ 31/ 00

10/ 31/ 00

75 C.D.

05/ 10/ 00

09/ 15/ 00

03/31/01

09/ 01/ 00



PAGE 9 | NDI ANA DEPARTMENT OF TRANSPCRTATI ON RUN DATE : March 31, 2000

CONTRACT BI D LETTI NG RESULTS LETTI NG DATE : March 13, 2000
(BY COUNTY)
CONTRACTCR S DATE TO BE
COUNTY CONTRACT # DESCR! PTI ON - LOCATI ON CONTRACTOR BI D COVPLETED
MARI ON B -24998-A BRI DGE DECK PATCHI NG ON |- 65 ERBER & M LLI GAN CONSTR  CQ 393, 405.50 05/ 03/ 00
FROM GUI ON ROAD TO CHARLESTOMW , I N

| - 465( NORTHWEST), ( SOUTHBOND
BRI DGES) | N | NDI ANAPCLI S

TOTAL BID $ 393, 405.50
| NDI ANA DEPARTMENT OF TRANSPORTATI ON RUN DATE : March 31, 2000
CONTRACT BI D LETTI NG RESULTS LETTI NG DATE : March 28, 2000
(BY COUNTY)
CONTRACTCR S DATE TO BE
COUNTY CONTRACT # DESCR! PTI ON - LOCATI ON CONTRACTOR BI D COVPLETED

ORANGE R -24751-A  SCEN C EASEMENTS DOMNTOMN REJECTED TO BE RE- ADVERTI SED
ORLEANS PARK REVI TALI ZATI ON

TOTAL BID $ 0.00
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COUNTY CONTRACT #
BENTCN B -24340-A
LAKE R -24560- A
NCBLE B -24127-A
STEUBEN R -24843-A
TOTAL BI D

PENDI NG CONTRACTS:

| NDI ANA DEPARTMENT CF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON US
52 OVER Bl G PINE CREEK, 2.0
km EAST COF SR 352 (RP 28+20)

CRACK & SEAT PAVEMENT; BRI DGE
DECK OVERLAY AND REPLACEMENT. .
ON 1 -65 FROM CONRAI L BRI DGE
6.54 M LES NCRTH CF US 30 TO
TOLL ROAD RAMP CRCSSI NG

BRI DGE REHABI LI TATI ON ON US
33 OVER CSX RAILROAD , 4.7 km
SOUTH OF SR 5 (RP 64+00)

ROAD REHABI LI TATION ON CO. RD.
500S FROM 0. 86 M LE WEST CF

OLD US 27 EAST TO QLD US 27

I N PLEASANT LAKE

MARCH 21, 2000: R -24435-A; R -25052-A; B -24707-A

(BY COUNTY)

CONTRACTOR
ATLAS EXCAVATI NG | NC.
VEEST LAFAYETTE , IN
ELLAS CONSTRUCTI ON CO
GARY , IN
PRI MO, | NC.

FORT WVAYNE , IN

REJECTED TO BE RE- ADVERTI SED

RUN DATE : March 31, 2000
LETTI NG DATE : February 22, 2000

CONTRACTCR' S
BI D

885, 876. 26

5, 383, 646. 93

715, 756. 62

$ 6,985,279.81

DATE TO BE
COVPLETED

09/ 30/ 00

11/ 03/ 00

11/ 03/ 00






